ADDENDUM NO. 02

Baggage Screening Improvements — Phase 2C
[Checked Bagqage Inspection System]

PROJECT NO. A044-09002-03

OFFICIAL NOTICE NO. 6689

GENERAL MITCHELL INTERNATIONAL AIRPORT
Milwaukee County, Wisconsin

Prepared By: MILWAUKEE COUNTY DEPARTMENT OF
ADNINISTRATIVE SERVICES
Airport Engineers - Telephone 414-747-5320
5300 South Howell Avenue
Milwaukee, Wisconsin 53207

DATE OF ADDENDUM: Eebruary 10, 2012

BIDS CLOSE: 2:00 P.M., WEDNESDAY, February 15, 2012

TO ALL BIDDERS:

Each bidder shall read this Addendum in its entirety to determine to what extent his proposal and the
contract conditions will be affected. This Addendum to the Contract Documents is issued to modify,
explain, or correct the original documents and is hereby made part of the Contract Documents.

RECEIPT - Sign the following receipt and attach to submitted Proposal Form.

Receipt of Addendum No. 02, consisting of six (6) pages, for Baggage Screening Improvements —
Phase 2C, [Checked Baggage Inspection System], Official Notice No. 6689, at General Mitchell
international Airport, Milwaukee, Wisconsin, dated January 18, 2012 is acknowledged.

Date Firm

Per Address
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Baggage Screening Improvements ~ Phase 2C Addendum No. 02
[Checked Baggage Inspection System] February 10, 2012
Ofticial Notice No. 6689

CHANGES

SPECIFICATIONS
BOOK 1 of 2
item 5, Bid Schedule, Page 1 of 2 of the BID SCHEDULE, ADD:
"9 Spare Parts Allowance 1 LS $ 480,000.00"
item 5, Bid Schedule, Page 2 of 2, DELETE:

“4. Mechanical
a. Contractor:
b. Cost:
c. Mark-Up %: !

BOOK 2 of 2

Book 2, DIVISION 34 — TRANSPORTATION 34 77 16.19, page 17, Section 1.08 SPARE PARTS, A.1: DELETE:
“The CONTRACTOR shall include in their price as a separate line item, an allowance of 6% of the total
equipment costs towards the purchase of an initial spare parts complement.”

Book 2, DIVISION 34 — TRANSPORTATION 34 77 16.19, page 19, Section 1.10 WARRANTIES, A. General
Warranty Terms, Item 4: ADD “The CONTRACTOR shall warrant relocated (non refurbished) BHS
equipment for 1 year for defective labor related the relocation only.” to Item 4.

DRAWINGS

SHEET BM110: ADD to Key Note 1: “NoTrax Floor mat (Saddle Trax), Anti-Fatigue, Black/Yellow, 1”
Thick, 3'x5’, Mfr. Model 979S0035YBRS or Approved Equal”

CLARIFICATIONS

Project Manual Book 1 of 2
Q: Addendum 1 states, “On-site parking will be provided for contractors.” Please specify the distance
from the worksite.
A: Contractor parking will be made available in the airport employee parking lot. The distance
from the lot to the project site is +/- 1,000 feet. Shuttles are available for transportation
from the parking lot to the airport.

Q: Please clarify the cost breakdown of item 1 and 4, under proposed subcontractors. ‘Mechanical’ is
listed twice. (Bid Schedule Page 1 of 2 and 2 of 2).
A: See the revision in this Addendum.

Q: This is a request clarification on the tax requirements for the project. The contract documents state

L:\Jobs2009\20090218\Project_Information\BID Phase_Admin\Phase 2C\Addenda\Addendum No. 02
Addendum No. 02, Page 2



Baggage Screening Improvements — Phase 2C Addendum No. 02
[Checked Baggage Inspection System] February 10, 2012
Official Notice No. 6689

that taxes are to be included. According to Wisconsin tax requirements everything is taxable in Wi for
Tangible Personal Property, however, if it is considered Real Property, the contractor would have to pay
taxes on material purchases, not charge the customer tax for the material, but, charge tax on everything
else. Please confirm how the owner is going to classify the project and confirm what portion of the
project is taxable. Also if everything is to be taxed | assume that the tax will be included in each price
breakout and not listed separately in the bid schedule?

A: The entire project will be taxable. The tax should be included in each price breakout and NOT

listed separately.

Q: Special Provisions: Liquidated Damages: Please revise language to define that liquidated damages
apply 378 calendar days after October 15, 2012, which is the BHS ready for install start date.

A: Liquidated damages will be assessed for each day the contractor performs work after the
three hundred and seventy eight day substantial completion requirement. The 378 days
does not begin at contract award. It begins when the baggage handling addition construction
is substantially complete and the baggage handling installation can begin. The anticipated
start date for the 378 days is October 15, 2012.

Q: Buy American Certificate: Offerors may obtain from the Airport Engineer lists of articles, materials,
and supplies excepted from this provision. Please provide list. Most electrical/controls devices listed in
347716 will not be American made and should be on the Airport Engineer’s list.
A: If you are unable to comply with this requirement please submit your list of article, materials
& supplies for review. If it is determined to be necessary an addendum will be issued.

Q: According to Addendum 1, please confirm the controls companies will be required to comply with
the minimum qualification requirements stated in the Special Provisions. This includes (10) years in the
baggage handling industry, (5) years experience with the integration of EDS equipment furnished by
TSA, (3) projects that included L3 3DX 6000/6600 series and (5) years experience with the distributed
controls and architecture using Devicenet and Controlnet.

A: Controls companies are required to have (5) years experience in distributed power and
distributed PLC programming, controls, re-control and integration using intelligent sensing
and reporting devices on an open systems architecture distributive I/O network using
DeviceNet and ControlNet, or similar architecture. In addition the Controls Systems Engineer
must have recent experience in positive bag tracking using shaft encoders and photoeyes
through the conveying system and devices including vertical sorters, merges, diverters along
with dynamic bag spacing windows. Provide a project list reflecting this minimum
qualification, with current contact names and telephone numbers.

Q: Bid Form: Please state Employer’s File Number under the Employment Insurance Laws of the State
of Wisconsin. Please confirm the origin of this number. Can this be provided by the County Clerk’s
office?
A: Each bidder is responsible for the Employer’s File Number. The employer’s lawyer and/or
insurance carrier should be consulted.

Q: Is it required to have a dedicated full time quality control program administrator on site or will a field
supervisor/quality control manager (single person) be sufficient?
A: A field supervisor/quality control manager (single person) would be acceptable.
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Q: O&M - Is prevailing wage required for the O&M maintenance staff?
A: Yes

Q: O&M - Is there any small business or minority requirements regarding O&M staffing?
A: Yes, there are DBE requirements.

Q: Substitution request - Request to allow A-B Ethernet based ArmorStart Bulletin 284E for MKE. Please
find the catalogue cut sheet for this product attached.
A: Please bid the specification as is. Requests for substitution will be considered with the
successful bidder.

Q: Conseguential damages. Given the undefined nature and difficulty in insuring against an uncapped
liability, would the County agree to a waiver or cap of consequential and indirect damages, including lost
profit, loss of revenue, and loss of use?

A: No.

Q: Limitation of warranty. In section 1.10(C) of the technical specification, the contract documents say
that the contractor’s warranty liability is limited to repairing or replacing defective or nonperforming
parts at no cost to the airport. However, there is no such express limitation in section 70-15 of the
General Provisions. Will the BHSC's obligations for all warranty claims be limited to repair and replace in
section 7-15 like in the technical specification?

A: Please use Section 1.10.C of BHS technical specification for definition of warranty limitations.

Q: Indemnification — Negligence? Do the contractual indemnifications obligations for personal injury
and property damages apply if the Contractor has not been negligent, at fault or guilty of willful
misconduct?
A: This question will not be able to be answered at this time. An answer won't be available prior
to this bid.

Q: The Contract Documents allow liability for consequential damages, which exceeds the reasonable
risk for any responsible business and is contrary to the mutual interest in cooperative issue resolution.
All standard construction contracts (AlA, ConsensusDocs, EJCDC, etc) provide express, mutual waivers of
consequential damages. Please confirm that the Contract Documents will be amended to provide a
mutual waiver of consequential damages. “Except for damages mutually agreed upon by the Parties as
liquidated damages and excluding losses covered by insurance specifically required by the Contract
Documents, the Owner and the Contractor agree to waive all claims against each other for any
consequential damages that may arise out of or relate to this Agreement.”

A: All general provisions are to remain unchanged.

Q: Reference General Provisions 14g — Section 80-07, page 3/5. The contract states that if the Owner
delays the Contractor in execution of the Work, then the Contractor’s only remedy is extension of time.
This does not account for the financial impact to the contractor and additional value to the Owner in
terms of Contractor’s supervision, site resources, etc. Please confirm that the Contract Documents will
be modified to provide a reasonable equitable adjustment in contract sum for delays exceeding at 14-
day grace period.

A: All general provisions are to remain unchanged.
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Q: Itis recommended that liquidated damages provisions contain a cap of potential liability. This
assures that all parties will work toward resolution of underlying causes rather than allowing
A: All general provisions are to remain unchanged.

Q: Reference Specifications 34 77 16.19-19, Sec. 1.10.A. The BHS Contractor is required to “warrant
existing relocated/reused and refurbished BHS equipment for 1 year against defective parts and labor.”
Especially as to equipment which is only relocated, the BHS contractor can have no responsibility for the
equipment itself as contractor did not provide or refurbish the equipment. Please confirm that the
specification will be revised to provide that the Contractor warrants parts and labor on refurbished
equipment, but only labor on relocated/reused equipment.

A: Please see the CHANGE in the above section.

Project Manual Book 2 of 2

Q: Please confirm where the 6% spare parts allowance is to be shown in the bid schedule? The contract
states: Book 2, page 34 77 16.19-17 section 1.08.A.1 “The contractor shall include in their price as a
separate line item, an allowance of 6% of the total equipment costs toward the purchase of an initial
spare parts complement.
A: This section will be deleted and replaced with the addition of the spare parts allowance in the
Bid Schedule.

BHS Drawings

Q: Please clarify that the supply of the vacuum-assisted baggage lifts (Vaculex) are part of the Baggage
contractor’s scope of work.
A: Providing the vacuum-assisted lifts (Vaculex) is part of the BHS Contractor’s scope of work.

Q: On BM-100, under MAKE UP AREA — EXISTING STRUCTURE, it states, “Zone A — BHS contractor to
support the conveyor from new or existing W16 x 77’s. See sheet S2018 of structural package for
locations of new W16 x 77's.” Please provide structural package and/or sheet S201B.

A: Sheet S201B from the Phase 2B package is attached to this addendum for reference.

Q: BM-110 states to provide stress mats. Please provide more technical details regarding stress mats.
A: The stress mat referenced on BM-110 shall be; NoTrax Floor mat (Saddle Trax), Anti-Fatigue,
Black/Yellow, 1” Thick, 3'x5’, Mfr. Model 979S0035YBRS or Approved Equal, see revision to
Key Note 1 in this addendum.

Q: BM-123A states “BHS contractor to protect CBRA flooring during conveyor construction.” What type
of flooring will be installed in the CBRA area?

A: The CBRA room is covered with a 100% sheet rubber flooring. 1/8 * thick. This flooring as
well as the matrix room urethane coated concrete should be protected from abuse or
mishaps during 2C equipment installation. [t will be installed by 2B contractor & punched out
when 2C contractor begins their install.
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